

ELECTRIC PLUS INC.
RR 1 Box 101
JEFFERSONVILLE, NEW YORK 12748

Page No. 1 of _____ Pages

PROPOSAL

(914) 482-4855

Submitted
To Owner:

Claude Simons

JOB NAME / NO.

Claude Simons house

JOB LOCATION

Tonjes rd

ARCHITECT

DATE OF PLANS

PHONE

482-3439

DATE

5-10-92

Schedule for Completion of Work:

APPROXIMATE STARTING DATE _____

APPROXIMATE COMPLETION DATE _____

THE CONTRACTOR AND OWNER HAVE DETERMINED THAT A
DEFINITE COMPLETION DATE:

☐

IS OF THE ESSENCE

☐

IS NOT OF THE ESSENCE

We hereby submit specifications for:

Install new 200amp service. At location of old service.

Install 40 circuit breaker panel, with 200 amp main breaker.

Install 5 circuit breakers to replace fuses.

Any additional work to be done at a later date as time & material.

\$750.00

Tax 7%

52.50

802.50

We Propose hereby to furnish material and labor - complete in accordance with above specifications, for the sum of:

Eight hundred & two dollars & fifty cents

dollars (\$ 802.50).

Payment Schedule:

Half when NYSEG approves job. The rest when inspector
passes job.

All advanced funds will be deposited in an escrow account at

Bank.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

Authorized
Signature

Note: This proposal may be
withdrawn by us if not accepted within 30 days.

Acceptance of Proposal

I have read both sides of this document and accept the prices, specifications and conditions stated. I understand that upon signing, this proposal becomes a binding contract. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature

Date

Signature

Date

PROPOSAL

(914) 482-4855

Submitted To Owner: CLAUDE SIMON

TOWN OF

JOB NAME / NO.

JOB LOCATION

ARCHITECT

DATE OF PLANS

5-23-92

Schedule for Completion of Work:

APPROXIMATE STARTING DATE

APPROXIMATE COMPLETION DATE

THE CONTRACTOR AND OWNER HAVE DETERMINED THAT A
DEFINITE COMPLETION DATE:

☐ IS OF THE ESSENCE ☒ IS NOT OF THE ESSENCE

PHONE

DATE

5-23-92

We hereby submit specifications for:

CREDIT FROM SLAVICK 23.50
INSTALL ARC FOR WASHING MACHINE 40.
" " GFI NEXT TO PANTRY 35.
" " FOR FREEZER 35.
" " FOR WATER PUMP 35.
" " GFI IN OTHER BATHROOM 40.
RECEIPT FOR REEF +
2 GFI ON COUNTER BY SINK TIME +
MATERIAL. EXTRA CIRCUIT BREAKER FOR
NEW PANEL EXTRA. ALL OTHER WORK EXTRA

We Propose hereby to furnish material and labor - complete in accordance with above specifications, for the sum of:

one hundred & ninety dollars (\$ 190.00).

Payment Schedule: when done

All advanced funds will be deposited in an escrow account at

Bank.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

Authorized Signature [Signature]

Note: This proposal may be withdrawn by us if not accepted within 10 days.

Acceptance of Proposal I have read both sides of this document and accept the prices, specifications and conditions stated. I understand that upon signing, this proposal becomes a binding contract. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature [Signature] Date 5/23/92 Signature Date